| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 477 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 326, 435. 13 RQUTE : 62
CALL CRDER  : 477 CONTRACT ID: M-25512-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : PROIECT(S) : NA
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $  208,387.00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $  222,247.00 106. 6510%
| (1) 35-1139301 | (2) 35-0626844 [
|E & B PAVING | NC. | RUDOLPH, J.H & CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001  ASPHALT M LL AND RESURFACE
I I |
0001 105-07039 4.000 MS | 3610. 00000 14440. 00| 1600. 00000 6400. 00|
FIELD CFFI CE, B | | |
0002 110-01001 LUMP|  10400. 00000 10400. 00|  11000. 00000 11000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-60820 29000.000 n2 | 1. 00000 29000. 00| 0. 65000 18850. 00|
SURFACE M LLING ASPHALT | | |
0004 303-04095 50.000 My | 18. 00000 900. 00| 50. 00000 2500. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0005 305-05204 50.000 My | 150. 00000 7500. 00| 220. 00000 11000. 00|
HVA FOR PATCHI NG | | |
0006 401-05456 2300.000 My | 47.00000 108100. 00| 57. 00000 131100. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 402-05495 100.000 My | 47. 00000 4700. 00| 45. 00000 4500. 00|
HVA WEDGE AND LEVEL | | |
0008 405-05517 2.000 My | 285. 00000 570. 00| 380. 00000 760. 00|
ASPHALT FOR PRI ME COAT | | |
0009 406-05520 10.000 My | 150. 00000 1500. 00| 315. 00000 3150. 00|
ASPHALT FOR TACK COAT | | |
0010 610-05527 125.000 My | 47. 00000 5875. 00| 110. 00000 13750. 00|
HVA FOR APPROACHES | | |
0011 720-44000 5.000 EACH 415. 00000 2075. 00| 750. 00000 3750. 00|
CASTING ADJUST TO GRADE | | [
0012 801-06203 300.000 m | 1. 35000 405. 00| 3. 00000 900. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0013 801-06640 55.000 EACH| 52. 00000 2860. 00| 55. 00000 3025. 00|
CONSTRUCTI ON SI GN, A | | |
0014 801-06775 LUMP|  14500. 00000 14500. 00| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | | |
0015 805-78746 5.000 m | 80. 00000 400. 00| 80. 00000 400. 00|

PREFORVED LOOP DETECTORS | | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 477 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 326, 435. 13 ROUTE : 62
CALL ORDER : 477 CONTRACT ID : M -25512-A COUNTI ES : WARRI CK
LETTING DATE : 04/23/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET-ASI DE :
| (1) 35-1139301 | (2) 35-0626844 |
|E & B PAVING | NC. | RUDOLPH, J.H & CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0016 805-78785 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00|
SI GNAL DETECTCOR HOUSI NG | | |
0017 805-78795 5.000 m | 36. 00000 180. 00| 36. 00000 180. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0018 805-78800 1.000 EACH 350. 00000 350. 00| 350. 00000 350. 00|
SI GNAL DETECTOR HOUSI NG | NSTALL | | |
0019 808-06702 750.000 m 1. 65000 1237. 50| 1. 65000 1237. 50|
LINE, THERMOPLASTIC, BROKEN, WH TE, 125 | |
mm | I
0020 808- 75065 1.000 EACH

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD, SCHOOL
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0021 808-75256 50.000 m 3. 33000 166. 50| 3. 33000 166. 50|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 200 mm | | |

0022 808-75297 60.000 m | 10. 00000 600. 00| 10. 00000 600. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0023 808-75300 220.000 m | 2. 50000 550. 00| 2. 50000 550. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |
0024 808-75320 23.000 EACH 49. 00000 1127. 00| 49. 00000 1127. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0025 808-75325 3.000 EACH 67. 00000 201. 00| 67. 00000 201. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $  208,387.00] $  222,247.00]

CONTRACT TOTALS | $  208,387.00| $  222,247.00|




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 485 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 166, 156. 84 ROUTE : 231
CALL ORDER : 485 CONTRACT ID : M -26094- A COUNTI ES : SPENCER
LETTING DATE : 04/23/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT(S) : N A
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 172, 172. 00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 194, 283. 00 112. 8423%
| (1) 35-1139301 | (2) 35-0626844 [
| E & B PAVING, | NC. | RUDOLPH, J.H & CO [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT WEDGE AND LEVEL ONLY
I | I
0001 105-07038 3.000 M6 | 3866. 00000 11598. 00| 1800. 00000 5400. 00|
FIELD OFFI CE, A | | [
0002 110-01001 LUMP| 8600. 00000 8600. 00| 9700. 00000 9700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-52309 400.000 TON | 21. 70000 8680. 00| 28. 00000 11200. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | [
0004 305-05204 100. 000 TON | 105. 00000 10500. 00| 195. 00000 19500. 00|
HVA FOR PATCHI NG | | |
0005 402-05495 2450.000 TON | 42. 00000 102900. 00| 49. 00000 120050. 00|
HVA WEDGE AND LEVEL | | [
0006 405-05517 19.000 TON | 300. 00000 5700. 00| 280. 00000 5320. 00|
ASPHALT FOR PRI ME COAT | | |
0007 406-05520 1.000 TON | 450. 00000 450. 00| 165. 00000 165. 00|
ASPHALT FOR TACK COAT | | |
0008 801-06207 1255.000 LFT | 1. 00000 1255. 00| 3. 00000 3765. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN I I |
0009 801-06640 47.000 EACH 53. 00000 2491. 00| 53. 00000 2491. 00|
CONSTRUCTI ON SIGN, A | | |
0010 801-06775 LUMP| 8600. 00000 8600. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | |
0011 808-06712 2050. 000 LFT | 0. 08000 164. 00| 0. 08000 164. 00|
LI NE, PAINT, BROKEN, YELLOW 4 IN | | [
0012 808-06713 25100. 000 LFT | 0. 08000 2008. 00| 0. 08000 2008. 00|
LI NE, PAINT, SOLID, WH TE, 4 IN. | | |
0013 808-06714 14000. 000 LFT | 0. 08000 1120. 00| 0. 08000 1120. 00|
LI NE, PAINT, SOLID, YELLON 4 IN. | | |
0014 808-75996 280.000 EACH| 4. 95000 1386. 00| 6. 00000 1680. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 485 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 166, 156. 84 ROUTE : 231
CALL ORDER : 485 CONTRACT ID : M -26094- A COUNTI ES : SPENCER
LETTING DATE : 04/23/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET-ASI DE :
| (1) 35-1139301 | (2) 35-0626844 |
|E & B PAVING | NC. | RUDOLPH, J.H & CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0015 808-75998 280.000 EACH 24. 00000 6720. 00| 24. 00000 6720. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  172,172.00| $ 194, 283.00]|
------------------------------------------ o m m o m e e o e e et e e e o e e e e e e et e e e e e e e e e e memeeoeoaoo--

CONTRACT TOTALS | $ 172, 172.00] $ 194, 283. 00|




DATE : 04/30/02

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
PAGE : 491 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: NONE BELOW ROUTE : 218, 31
CALL ORDER : 491 CONTRACT ID : M -26106- A COUNTI ES : M AM
LETTI NG DATE : 04/23/02 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 09/20/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 790, 429.86 100. 0000%




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 499 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 356, 000. 00 ROUTE : VAR QUS
CALL ORDER : 499 CONTRACT ID : M-26112-A COUNTI ES : VAR QUS
LETTING DATE : 04/23/02 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 151, 400. 00 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 158, 740. 00 104. 8480%
3 35-2032723 L M'S ENVI RONVENTAL CONTRACTI NG $ 186, 747. 00 123. 3467%
4  35-1127746 S & G EXCAVATI NG | NC $ 249, 950. 00 165. 0924%
| (1) 35-1817574 | (2) 35-2070195 | (3) 35-2032723
| YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI | L M S ENVI RONVENTAL CONTRACT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEBRI 'S REMOVAL
I | |
0001 105-06657 6.000 MOS | 400. 00000 2400. 00| 90. 00000 540. 00| 150. 00000 900. 00
PHONE, CELLULAR | |
0002 110-01001 LUMP| 6000. 00000 6000. 00| 8000. 00000 8000. 00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-90788 LUMP|  48000. 00000 48000.00]  50000. 00000 50000. 00]  51412. 00000 51412. 00
DEBRI S, REMOVE STR #1 | |
0004 201-90788 LUMP|  30000. 00000 30000. 00]  37900. 00000 37900. 00|  51412. 00000 51412. 00
DEBRI S, REMOVE STR #2 | |
0005 201-90788 LUMP|  14000. 00000 14000.00|  10900. 00000 10900.00|  18236. 00000 18236. 00
DEBRI S, REMOVE STR #3 | |
0006 201-90788 LUMP| 5000. 00000 5000.00]  10900. 00000 10900. 00| 1102. 00000 1102. 00
DEBRI S, REMOVE STR #4 | |
0007 201-90788 LUMP|  17000. 00000 17000. 00|  10900. 00000 10900.00|  19586. 00000 19586. 00
DEBRI S, REMOVE STR #5 | | |
0008 201-90788 LUMP| 7000. 00000 7000.00|  10900. 00000 10900. 00| 4793. 00000 4793. 00
DEBRI S, REMOVE STR #6 | | |
0009 201-90788 LUMP| 4000. 00000 4000. 00| 3900. 00000 3900. 00| 2204. 00000 2204. 00
DEBRI S, REMOVE STR #7 | | |
0010 201-90788 LUMP| 2000. 00000 2000. 00| 3900. 00000 3900. 00| 1102. 00000 1102. 00
DEBRI S, REMOVE STR #8 | | |
0011 205- 03371 500.000 CYS | 10. 00000 5000. 00| 7.00000 3500. 00| 16. 00000 8000. 00
SEDI MENT, REMOVE STR. #1 | |
0012 205- 03371 500.000 CYS | 10. 00000 5000. 00| 7.00000 3500. 00| 16. 00000 8000. 00
SEDI MENT, REMOVE STR. #2 | |
0013 801- 06775 LUWP| 6000. 00000 6000. 00| 3900. 00000 3900.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 151, 400. 00| $ 158, 740. 00| $ 186, 747. 00
------------------------------------------ e m e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao

CONTRACT TOTALS | $ 151, 400. 00| $ 158, 740. 00 $  186,747.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 499 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 356, 000. 00 ROQUTE : VAR QUS
CALL ORDER . 499 CONTRACT ID : M-26112-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1127746 | |
| S & G EXCAVATI NG | NC | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEBRI S REMOVAL
I I |
0001 105-06657 6.000 MXS | 75. 00000 450. 00| |
PHONE, CELLULAR | [ [
0002 110-01001 LUVP| 15000. 00000 15000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-90788 LUWP| 49000. 00000 49000. 00| |
DEBR S, REMOVE STR #1 | | [
0004 201-90788 LUWP| 61000. 00000 61000. 00| |
DEBR S, REMOVE STR #2 | | [
0005 201-90788 LUWP| 25000. 00000 25000. 00| |
DEBR S, REMOVE STR #3 | | [
0006 201-90788 LUWP| 5000. 00000 5000. 00| |
DEBR S, REMOVE STR #4 | | |
0007 201-90788 LUWP| 49000. 00000 49000. 00| |
DEBR S, REMOVE STR #5 | | |
0008 201-90788 LUWP| 12500. 00000 12500. 00| |
DEBR S, REMOVE STR #6 | | |
0009 201-90788 LUWP| 6000. 00000 6000. 00| |
DEBR S, REMOVE STR #7 | [ [
0010 201-90788 LUWP| 2000. 00000 2000. 00| |
DEBR S, REMOVE STR #8 | [ [
0011 205-03371 500. 000 CYS | 23. 00000 11500. 00| |
SEDI MENT, REMOVE STR #1 | | [
0012 205-03371 500. 000 CYS | 23. 00000 11500. 00| |
SEDI MENT, REMOVE STR. #2 | | |
0013 801-06775 LUWP| 2000. 00000 2000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 249, 950. 00| [
__________________________________________ o
CONTRACT TOTALS | $ 249, 950. 00| [




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 509 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 244, 002. 45 ROUTE : SP | NSTI TUTI ON
CALL ORDER : 509 CONTRACT ID: M -26143-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 18 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-0918397 R ETH R LEY CONSTRUCTI ON $ 184, 550. 05 100. 0000%
2 35-1120685 WALSH & KELLY, |INC $ 245, 538. 50 133. 0471%
| (1) 35-0918397 | (2) 35-1120685 [
| R ETH R LEY CONSTRUCTI ON | WVALSH & KELLY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 MOS | 1365. 00000 4095. 00| 1500. 00000 4500. 00|
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP| 1360. 00000 1360. 00| 1200. 00000 1200. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 5865. 00000 5865.00]  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 186.000 SYS | 10. 55000 1962. 30| 15. 00000 2790. 00|
PAVEMENT, REMOVE | |
0005 203- 02000 1960. 000 CYS | 4. 75000 9310. 00| 16. 00000 31360. 00|
EXCAVATI ON,  COMVON | |
0006 303- 04075 700.000 TON | 14. 90000 10430. 00| 17. 00000 11900. 00|
COVPACTED AGGREGATE, O, 73 | |
0007 303- 52308 1300. 000 TON | 11. 75000 15275. 00| 17. 00000 22100. 00|
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05204 82.000 TON | 58. 00000 4756. 00| 60. 00000 4920. 00|
HVA FOR PATCHI NG | |
0009 402- 05474 2576.000 TON | 29. 75000 76636. 00| 34.50000 88872. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | |
0010 402- 05477 1267.000 TON | 38. 25000 48462. 75| 39. 00000 49413. 00|
HVA SURFACE 9.5 mm MAI NLI NE | |
0011 406- 05520 7.150 TON | 280. 00000 2002. 00| 250. 00000 1787. 50|
ASPHALT FOR TACK COAT | |
0012 615- 06496 50.000 EACH 62. 00000 3100. 00| 90. 00000 4500. 00|
PARKI NG BARRI ER | | |
0013 801- 06640 12.000 EACH| 58. 00000 696. 00| 58. 00000 696. 00|
CONSTRUCTI ON SIGN, A | | |
0014 801-06775 LUWP| 600. 00000 600. 00| 9500. 00000 9500. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 184, 550. 05| $ 245, 538. 50|
______________________________________________________________________ 1
CONTRACT TOTALS | $ 184, 550. 05| $ 245, 538. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 515 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 34, 742.00 ROUTE : |-74
CALL ORDER : 515 CONTRACT ID : M -26147-B COUNTI ES : DEARBORN DECATUR
LETTI NG DATE : 04/23/02 10:00 AM DI STRICT : SEYMOUR DI STRI CT FRANKLI N OTHERS
CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2045735 J & M CONTRACTI NG, | NC. CONDI TI ONAL BI D & NOT AWARDABLE $ 29, 789. 00 100. 0000%
2  35-1958578 FEENEY, V., INC. AWARD $ 29, 999. 00 100. 7049%
3  35-1636776 LI NKEL OCOVPANY $ 42, 000. 00 140. 9916%
4 35-1917122 FI RST CLASS LANDSCAPI NG | NC. $ 47, 790. 00 160. 4283%
5  35-2032723 L M S ENVI RONVENTAL CONTRACTI NG $ 49, 800. 00 167. 1758%
| (1) 35-2045735 | (2) 35-1958578 | (3) 35-1636776
| J & M CONTRACTING | NC. | FEENEY, V., INC. | LI NKEL OOVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001  ROADSI DE MOW NG
| [ |
0001 623-04884 1.000 cva| 10000. 00000 10000. 00| 8498. 75000 8498. 75| 12500. 00000 12500. 00
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 cCyQ| 10000. 00000 10000. 00| 14000. 50000 14000. 50|  22000. 00000 22000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 cCvc| 9789. 00000 9789. 00| 7499. 75000 7499. 75| 7500. 00000 7500. 00
MOA NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 29, 789. 00| $ 29, 999. 00| $ 42, 000. 00
------------------------------------------ T T T
CONTRACT TOTALS | $ 29, 789. 00| $ 29, 999. 00| $ 42, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 515 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 34, 742. 00 RQUTE : |1-74
CALL ORDER . 515 CONTRACT ID: M-26147-B COUNTI ES : DEARBORN DECATUR
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT FRANKLI N OTHERS
SET- AS| DE :
| (4) 35-1917122 | (5) 35-2032723

I

| FI RST CLASS LANDSCAPI NG I NC.|L M S ENVI RONMENTAL CONTRACT]|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

I [ |
0001 623-04884 1.000 cyd] 15000. 00000 15000. 00| 15000. 00000 15000. 00|

MON NG CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL|  17790. 00000 17790.00|  19800. 00000 19800. 00|
MON NG CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL|  15000. 00000 15000. 00|  15000. 00000 15000. 00|
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 47, 790. 00| $ 49, 800. 00|
------------------------------------------ o m m o m e e e o e e et e e e o e e e e e et e e e e e e e e e memeeeoooo--

CONTRACT TOTALS | $ 47, 790. 00 $ 49, 800. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 248, 924. 92 ROUTE : SP | NSTI TUTI ON
CALL ORDER . 521 CONTRACT ID : M-26214-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 08/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BI D LOW BI D
1 35-1151771 CALUMET ASPHALT PAVING CO | NC. $  219,576.20 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  221,231.65 100. 7539%
3 31-4351261 SHELLY & SANDS, |NC. $  226,224.77 103. 0279%
4 35-0918397 R ETH RI LEY CONSTRUCTI ON $  233,464.50 106. 3250%
5  35-1033872 GRADY BROTHERS, | NC. $  241,305.88 109. 8961%
6 35-1139301 E & B PAVING |NC $  255,131.50 116. 1926%
| (1) 35-1151771 | (2) 35-1917625 (3) 31-4351261

| CALUMET ASPHALT PAVING CO || M LESTONE CONTRACTCRS, L. P. HELLY & SANDS, | NC

[9))]

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[ I |
0001 105-06845 LUWP| 3522. 71000 3522. 71| 1100. 00000 1100. 00| 1068. 39000 1068. 39

CONSTRUCTI ON ENGI NEERI NG | | |

0002 110- 01001 LUMP|  10000. 00000 10000. 00|  11050. 00000 11050. 00| 2502. 68000 2502. 68
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 60820 2746.000 SYS | 2. 50000 6865. 00| 2. 90000 7963. 40| 1. 95000 5354. 70

SURFACE M LLI NG ASPHALT , VARI ABLE | | |
DEPTH, 0 TO 1 1/2" | | |
0004 202- 60820 518.000 SYS | 7. 63000 3952. 34| 8. 50000 4403. 00| 7.89000 4087. 02
SURFACE M LLI NG, ASPHALT , VARI ABLE | | |
DEPTH, 0 TO 8" | [ |

0005 203- 60778 LUMP| 2180. 56000 2180. 56| 2100. 00000 2100. 00| 8012. 90000 8012. 90
GRADI NG , SITE | | |

0006 303- 52308 303.000 TON | 18. 27000 5535. 81| 25. 00000 7575. 00| 16. 83000 5099. 49
COVPACTED AGGREGATE, O, 53 | | |

0007 305- 06082 228.000 TON | 76. 69000 17485. 32| 65. 00000 14820. 00| 88. 89000 20266. 92
HVA PATCHI NG FOR ASPHALT PAVEMVENT | | |

0008 402- 05468 1714.500 TON | 34. 81000 59681. 75| 37. 00000 63436. 50| 32. 42000 55584. 09
HVA BASE 25.0 mm MAI NLI NE | | |

0009 402- 05474 876.500 TON | 37. 67000 33017. 76| 37. 50000 32868. 75| 32. 18000 28205. 77
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0010 402- 05477 1668.500 TON | 41. 97000 70026. 95| 42. 00000 70077. 00| 49. 69000 82907. 77
HVA SURFACE 9.5 nm MAI NLI NE | | |

0011 405- 05517 25.200 TON | 260. 00000 6552. 00| 200. 00000 5040. 00| 329. 05000 8292. 06
ASPHALT FOR PRI ME COAT | | |

0012 406- 05520 4.200 TON | 180. 00000 756. 00| 190. 00000 798. 00| 1153. 09000 4842. 98

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 521 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 248, 924. 92 ROUTE : SP | NSTI TUTI ON
CALL ORDER . 521 CONTRACT ID : M-26214-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1917625 | (3) 31-4351261

| CALUVET ASPHALT PAVING OO || M LESTONE CONTRACTCRS, L.P. |SHELLY & SANDS, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 219, 576. 20| $ 221, 231. 65| $ 226, 224. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 521 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 248, 924. 92 ROUTE : SP | NSTI TUTI ON
CALL ORDER . 521 CONTRACT ID : M-26214-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1033872 | (6) 35-1139301
| RFRETH RI LEY CONSTRUCTI ON | GRADY BROTHERS, | NC. |E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 105- 06845 LUVP| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 3250. 00000 3250. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 110-01001 LUWP| 11600. 00000 11600. 00| 3500. 00000 3500. 00| 11799. 50000 11799. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 202- 60820 2746.000 SYS | 3. 00000 8238. 00| 2. 50000 6865. 00| 3. 00000 8238. 00
SURFACE M LLI NG ASPHALT , VAR ABLE | | |
DEPTH, 0 TO1 1/2" | | |
0004 202- 60820 518. 000 SYS | 7.50000 3885. 00| 12. 50000 6475. 00| 10. 00000 5180. 00
SURFACE M LLING ASPHALT , VAR ABLE | | |
DEPTH, 0 TO 8" [ [ [
0005 203-60778 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 2350. 00000 2350. 00
GRADING , SITE | | |
0006 303-52308 303.000 TON | 22.00000 6666. 00| 15. 50000 4696. 50| 24. 00000 7272. 00
COVPACTED AGGREGATE, O 53 | |
0007 305- 06082 228.000 TON | 80. 00000 18240. 00| 85. 00000 19380. 00| 138. 00000 31464. 00
HVA PATCHI NG FOR ASPHALT PAVEMENT | |
0008 402- 05468 1714.500 TON | 35. 00000 60007. 50| 39. 25000 67294. 13| 36. 00000 61722. 00
HVA BASE 25.0 mm NAI NLI NE | |
0009 402-05474 876.500 TON | 38. 00000 33307. 00| 40. 50000 35498. 25| 43. 00000 37689. 50
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | |
0010 402-05477 1668.500 TON | 46. 00000 76751. 00| 48. 00000 80088. 00| 49. 00000 81756. 50
HVA SURFACE 9.5 mm MAI NLI NE | |
0011 405-05517 25.200 TON | 275. 00000 6930. 00| 295. 00000 7434, 00| 150. 00000 3780. 00
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 4.200 TON | 200. 00000 840. 00| 375. 00000 1575. 00| 150. 00000 630. 00
ASPHALT FOR TACK COAT | | |
SECTI ON TOTALS | $ 233, 464. 50| $ 241, 305. 88| $ 255, 131. 50

CONTRACT TOTALS [

$ 241, 305. 88|

$ 255, 131. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 533 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 235, 710. 98 ROUTE : SR 827
CALL ORDER . 533 CONTRACT ID : M-26225-A COUNTI ES : STEUBEN
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 154, 092. 63 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 197, 869. 00 128. 4091%
3 62-1492793 APl CONSTRUCTI ON CORP. $ 199, 147. 65 129. 2389%
4 35-1065659 BROOKS CONSTRUCTI ON $ 213, 257. 88 138. 3958%
| (1) 35-1139301 | (2) 35-1185040 | (3) 62-1492793
|E & B PAVING |NC. | NI BLOCK EXCAVATI NG | NC. | APl CONSTRUCTI ON CORP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 3.000 MXS | 1200. 00000 3600. 00| 1400. 00000 4200. 00| 1800. 00000 5400. 00
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP| 7700. 00000 7700. 00| 9750. 00000 9750. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02279 60.000 LFT | 7. 56000 453. 60| 18. 00000 1080. 00| 7.00000 420. 00
CURB AND GUTTER, REMOVE | | [
0005 202-52710 7.140 SYS | 5. 00000 35. 70| 106. 00000 756. 84| 60. 00000 428. 40
S| DEWALK, CONCRETE, REMOVE | | |
0006 202- 60820 7087.000 SYS | 1. 15000 8150. 05| 1. 00000 7087. 00| 1. 00000 7087. 00
SURFACE M LLI NG ASPHALT | | |
0007 303- 04075 213.000 TON | 23. 00000 4899. 00| 23.00000 4899. 00| 18. 00000 3834. 00
COVPACTED AGGREGATE, O, 73 | | |
0008 303-52308 678.000 TON | 15. 00000 10170. 00| 16. 00000 10848. 00| 18. 00000 12204. 00
COVPACTED AGGREGATE, O, 53 | | [
0009 305- 05204 89.100 TON | 46. 00000 4098. 60| 75. 00000 6682. 50| 85. 00000 7573. 50
HVA FOR PATCHI NG | | |
0010 305- 05206 675.000 TON | 26. 00000 17550. 00| 33.00000 22275. 00| 47. 00000 31725. 00
W DENI NG W TH HVA [ [ |
0011 305- 60400 29.700 TON | 8. 00000 237. 60| 58. 00000 1722. 60| 50. 00000 1485. 00
COMPACTED AGGREGATE FOR PATCHI NG | | |
0012 402- 05477 1750.000 TON | 29. 00000 50750. 00| 36. 00000 63000. 00| 40. 00000 70000. 00
HVA SURFACE 9.5 mm MAI NLI NE | | [
0013 402- 05495 58.700 TON | 39. 00000 2289. 30| 45. 00000 2641. 50| 40. 00000 2348. 00
HVA WEDGE AND LEVEL | | [
0014 406- 05520 5.200 TON | 145. 00000 754. 00| 225. 00000 1170. 00| 175. 00000 910. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 533 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 235, 710. 98 ROUTE : SR 827
CALL ORDER . 533 CONTRACT ID : M-26225-A COUNTI ES : STEUBEN
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 62-1492793
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG, | NC. | APl CONSTRUCTI ON CORP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 503- 03489 2.000 EACH 15. 00000 30. 00| 100. 00000 200. 00| 10. 00000 20. 00
RETROFI TTED TI E BARS | |
0016 604- 06069 2.140 SYS | 60. 00000 128. 40| 58. 00000 124. 12| 50. 00000 107. 00
CURB RAMP, CONCRETE TYPE H | |
0017 604- 06070 2.500 SYS | 36. 00000 90. 00| 50. 00000 125. 00| 40. 00000 100. 00
S| DEWALK, CONCRETE | |
0018 605-06125 6.000 LFT | 26. 00000 156. 00| 27. 00000 162. 00| 25. 00000 150. 00
CURB, CONCRETE, MODI FI ED | | [
0019 605-06140 50. 000 LFT | 19. 00000 950. 00| 27. 00000 1350. 00| 20. 00000 1000. 00
CURB AND GUTTER, CONCRETE | |
0020 605- 94285 39.000 LFT | 28. 00000 1092. 00| 34. 00000 1326. 00| 20. 00000 780. 00
CURB, CONCRETE RECONSTRUCTED | | [
0021 610- 05527 299.630 TON | 51. 00000 15281. 13| 88. 00000 26367. 44| 60. 00000 17977. 80
HVA FOR APPROACHES | | |
0022 720- 44000 4.000 EACH 325. 00000 1300. 00| 300. 00000 1200. 00| 300. 00000 1200. 00
CASTI NG ADJUST TO GRADE |
0023 801- 06203 605. 000 LFT | 0. 01000 6. 05| 0. 75000 453. 75| 0. 70000 423.50
TEMPORARY PAVEMENT MARKING 4 I N | | |
0024 801- 06207 605. 000 LFT | 1. 00000 605. 00| 1. 25000 756. 25| 0. 25000 151. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0025 801- 06640 20. 000 EACH 90. 00000 1800. 00] 100. 00000 2000. 00| 90. 00000 1800. 00
CONSTRUCTI ON SI GN, A | | |
0026 801-06775 LUWP| 8760. 00000 8760. 00| 13000. 00000 13000. 00| 14140. 00000 14140. 00
MAI NTAI NI NG TRAFFI C | | |
0027 802-91122 4,000 EACH 194. 50000 778. 00| 240. 00000 960. 00| 120. 00000 480. 00
SI GN, GROUND MOUNTED, RESET | | [
0028 808-06713 12100. 000 LFT | 0. 13000 1573. 00| 0. 14000 1694. 00| 0. 13000 1573. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0029 808- 75240 4362. 000 LFT | 0. 43000 1875. 66| 0. 45000 1962. 90| 0. 43000 1875. 66
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I |
0030 808- 75245 7778.000 LFT | 0. 43000 3344. 54| 0. 45000 3500. 10| 0. 43000 3344.54
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | |
0031 808- 75297 30.000 LFT 5. 00000 150. 00| 6. 00000 180. 00| 5. 00000 150. 00

STOP LINE, 24 IN.
0032 808- 75996 130. 000 EACH 4. 50000 585. 00| 12. 00000 1560. 00| 12. 00000 1560. 00

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |

REMOVE | [ |

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
|'



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 533 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 235, 710. 98 ROUTE : SR 827
CALL ORDER . 533 CONTRACT ID : M-26225-A COUNTI ES : STEUBEN
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 62-1492793
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG, | NC. | APl CONSTRUCTI ON CORP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 808- 75998 145. 000 EACH 20. 00000 2900. 00| 23. 00000 3335. 00| 20. 00000 2900. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 154, 092. 63| $ 197, 869. 00| $ 199, 147. 65
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 154, 092. 63| $ 197, 869. 00| $ 199, 147. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 533 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 235, 710. 98 ROUTE : SR 827
CALL ORDER . 533 CONTRACT ID : M-26225-A COUNTI ES : STEUBEN
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1065659 | |
| BROCKS CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 1225. 00000 1225. 00|

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 3.000 MOS | 1610. 00000 4830. 00| |
FIELD OFFI CE, A | [ |
0003 110- 01001 LUMP|  10600. 00000 10600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02279 60.000 LFT | 13. 00000 780. 00| |
CURB AND GUTTER, REMOVE | | |
0005 202- 52710 7.140 SYS | 26. 50000 189. 21| |
SI DEWALK, CONCRETE, REMOVE | | |
0006 202- 60820 7087.000 SYS | 2. 25000 15945, 75| |
SURFACE M LLING ASPHALT | | |
0007 303- 04075 213.000 TON | 16. 85000 3589. 05| |
COVPACTED AGGREGATE, O, 73 | | |
0008 303- 52308 678.000 TON | 17. 00000 11526. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0009 305- 05204 89.100 TON | 95. 10000 8473. 41| |
HVA FOR PATCHI NG | [ |
0010 305- 05206 675. 000 TON | 33. 20000 22410. 00| |
W DENI NG W TH HVA [ [ |
0011 305- 60400 29.700 TON | 5. 00000 148. 50| [
COVPACTED AGGREGATE FOR PATCHI NG | | |
0012 402- 05477 1750.000 TON | 39. 00000 68250. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0013 402- 05495 58.700 TON | 40. 50000 2377. 35 |
HVA WEDGE AND LEVEL | | |
0014 406- 05520 5.200 TON | 275. 00000 1430. 00| |
ASPHALT FOR TACK COAT | | |
0015 503- 03489 2.000 EACH 1. 15000 2. 30| |
RETROFI TTED Tl E BARS | | |
0016 604- 06069 2.140 SYS | 165. 00000 353. 10| |
CURB RAMP, CONCRETE TYPE H | | |
0017 604- 06070 2.500 SYS | 138. 00000 345. 00| |
S| DEWALK, CONCRETE | | |
0018 605- 06125 6.000 LFT | 55. 65000 333. 90| |
CURB, CONCRETE, MODI FI ED | [ |
0019 605- 06140 50.000 LFT | 31. 85000 1592. 50| |
CURB AND GUTTER CONCRETE | [ |
0020 605- 94285 39.000 LFT | 28. 00000 1092. 00| |
|

CURB, CONCRETE RECONSTRUCTED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 533 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 235, 710. 98 ROUTE : SR 827
CALL ORDER . 533 CONTRACT ID : M-26225-A COUNTI ES : STEUBEN
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | |
| BROOKS CONSTRUCTI ON | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 610- 05527 299.630 TON | 67. 00000 20075. 21| |
HVA FOR APPROACHES | | |
0022 720- 44000 4.000 EACH 526. 00000 2104. 00| |
CASTI NG ADJUST TO GRADE | [ [
0023 801- 06203 605. 000 LFT | 0. 16000 96. 80| |
TEMPORARY PAVEMENT MARKING 4 I N | | |
0024 801- 06207 605. 000 LFT | 0. 92000 556. 60| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0025 801- 06640 20. 000 EACH| 90. 00000 1800. 00| |
CONSTRUCTI ON SI GN, A | | |
0026 801-06775 LUWP| 21700. 00000 21700. 00| |
MAI NTAI NI NG TRAFFI C | | |
0027 802-91122 4.000 EACH 225. 00000 900. 00| |
SI GN, GROUND MOUNTED, RESET | | |
0028 808-06713 12100. 000 LFT | 0. 13000 1573. 00| |
LI NE, PAINT, SCLID, WHITE, 4 IN. | |
0029 808- 75240 4362.000 LFT | 0. 43000 1875. 66| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0030 808- 75245 7778.000 LFT | 0. 43000 3344. 54| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0031 808- 75297 30.000 LFT | 5. 00000 150. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0032 808- 75996 130. 000 EACH| 5. 30000 689. 00| |
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0033 808- 75998 145. 000 EACH| 20. 00000 2900. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 213, 257. 88| |
______________________________________________________________________ e

$ 213, 257. 88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 539 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 241, 946. 75 ROQUTE : VAR QUS
CALL ORDER . 539 CONTRACT ID : M-26236-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 04/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOVBI D
1 35-0821499 DREW JAMES H CORPCRATI ON $ 186, 608. 65 100. 0000%
2 35-1643252 C TECH CORPCRATI ON, | NC. $  226,846.00 121. 5624%
| (1) 35-0821499 | (2) 35-1643252 |
| DREW JAMVES H CORPORATION | G- TECH CORPORATI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  GUARDRAI L REPAI R
I | |
0001 110-01001 LUVP| 600. 00000 600. 00| 2000. 00000 2000. 00|
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0002 601- 03443 17.000 EACH| 54. 00000 918. 00| 85. 00000 1445. 00|

CAT UNI T FOUNDATION TUBE, MK ST WTH | | |
SO L PLATES, MK SP LABOR ONLY | | |
0003 601- 03452 5.000 EACH 55. 00000 275. 00| 75. 00000 375. 00|
EXCAVATI ON OF DAVAGED STEEL BEAM | | |
GUARDRAI L BURI ED END SECTI ON, LABOR ONLY] | |

0004 601- 03453 40.000 EACH 3. 85000 154. 00| 4. 00000 160. 00|
GUARDRAI L, CLAMP BAR 7.125 IN, | | |
ALUM NUM [ [ |

0005 601- 03454 1.000 EACH 60. 00000 60. 00| 90. 00000 90. 00|
GUARDRAI L, ALUM NUM MODI FI ED TERM NAL | | |
ENDS | [ [

0006 601- 03455 1.000 EACH 27. 50000 27. 50| 20. 00000 20. 00|
GUARDRAI L, ALUM NUM OFFSET BRACKET, | | |
TYPE E [ [ [

0007 601- 03456 5.000 EACH 43. 90000 219. 50| 75. 00000 375. 00|
GUARDRAI L POST, WOOD TYPE Wb | | |

0008 601- 03457 20.000 EACH 102. 00000 2040. 00| 125. 00000 2500. 00|
GUARDRAI L W THRI E BEAM RAI L SECTI ON, 12 | | |
FT. 6 IN. | [ |

0009 601- 03460 300. 000 LFT | 3. 40000 1020. 00| 3. 50000 1050. 00|
GUARDRAI L, CHANNEL 6.7 LBS PER LFT., | | |
LABCR ONLY | | |

0010 601- 03462 160. 000 EACH 40. 00000 6400. 00| 50. 00000 8000. 00|
GUARDRAI L, PCST STEEL, 8.5 LBS PER LFT, | | |
7 FT. 0 IN | | |

0011 601- 03464 20.000 EACH 24. 00000 480. 00| 40. 00000 800. 00|

GUARDRAI L, STEEL CURVED TERM NAL END | | I
SECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 539 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 241, 946. 75 ROQUTE : VAR QUS
CALL ORDER . 539 CONTRACT ID : M-26236-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0821499 | (2) 35-1643252 [

| DREW JAMES H. OORPORATI ON | G TECH CORPORATI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0012 601- 03469 550. 000 EACH 3. 50000 1925. 00| 5. 00000 2750. 00|

W BEAM BACK UP PLATE, STEEL | | |
0013 601-03471 15. 000 EACH 3000. 00000 45000. 00| 3200. 00000 48000. 00|

CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SO L PLATES, ABOVE GROUND | |
COVPONENTS ONLY | |

0014 601- 03492 LUMP| 1500. 00000 1500. 00| 2500. 00000 2500.

GQUARD RAIL PCST, 8.5 LBS PER LFT., |
GALVANI ZED, 6 FT. O IN. LONG [

|

I

00|

GUARDRAI L, M SCELLANEOUS MATERI AL, AND | | |
LABOR FOR REPAIR [ | |
0015 601- 06798 25.000 EACH 9. 50000 237. 50| 10. 00000 250. 00|
TI MBER BLOCK | | |
0016 601- 07179 2.000 EACH 1425. 00000 2850. 00| 2400. 00000 4800. 00|
ET_2000 OS UNI'T, COVPLETE W THOUT | | |
FOUNDATI ON TUBES OR SOl L PLATES, ABOVE | | |
GROUND COMPONENTS ONLY | | |
0017 601- 61370 200. 000 EACH| 11. 75000 2350. 00| 10. 00000 2000. 00|
GUARD RAI L PCST BRACKET, 8.5 LBS PER | | |
LFT., GALVANIZED 1 FT. 2.25 IN [ | [
0018 601- 61545 5.000 EACH 12. 50000 62. 50| 20. 00000 100. 00|
GUARD RAI L PCST, ALUM NUM | NSTALL | | |
LABCR ONLY | [ |
0019 601- 62070 16000. 000 LFT | 5. 20000 83200. 00| 5. 85000 93600. 00|
GUARD RAI L, STEEL BEAM GALVANI ZED | |
0020 601- 62080 125.000 LFT | 7. 20000 900. 00| 10. 00000 1250. 00|
GUARD RAI L, STEEL BEAM CURVED SECTI ON, | | |
GALVANI ZED | | |
0021 601- 62100 70.000 EACH 19. 50000 1365. 00| 40. 00000 2800. 00|
GUARD RAI L PCST, STEEL, INSTALL LABOR | | |
ONLY I I I
0022 601- 62540 1500. 000 EACH| 14. 75000 22125. 00| 19. 00000 28500. 00|
GUARD RAI L PCST, PLUMB | | |
0023 601- 62555 65.000 LFT | 1. 50000 97. 50| 4. 00000 260. 00|
GUARD RAIL,, TUBING ELIPTICAL, | | |
ALUM NUM LABOR ONLY | | |
0024 601- 62570 6.000 EACH 2. 30000 13. 80| 10. 00000 60. 00|
GUARD RAI L DI APHRAGM ALUM NUM | | |
0025 601- 62580 6.000 EACH 15. 50000 93. 00| 12. 00000 72. 00|
GUARD RAI L SPLICE BAR, ALUM NUM | | |
0026 601- 91468 20.000 EACH 31. 50000 630. 00| 45. 00000 900. 00|
| |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 539 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 241, 946. 75 ROQUTE : VAR QUS
CALL ORDER . 539 CONTRACT ID : M-26236-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0821499 | (2) 35-1643252

I

| DREW JAMES H. OORPORATI ON | G TECH CORPORATI ON, | NC. |

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

0027 601-91504 2.000 EACH 81. 00000 162. 00| 90. 00000 180. 00|
GUARD RAIL POCST, , 10 INX 10 IN | [ |

W
0028 601- 91505 2.000 EACH 43. 00000 86. 00| 70. 00000 140. 00|
GUARD RAIL PCST, W2, 8 IN. X 8 IN. | | |
0029 601- 91510 2.000 EACH 43. 00000 86. 00| 70. 00000 140. 00|
GUARD RAIL PCST, W8, 8 IN. X 8 IN. | | |
0030 601-91511 2.000 EACH 40. 00000 80. 00| 70. 00000 140. 00|
GUARD RAIL PCST, W, 8 IN. X 8 IN. | | |
0031 601-91542 3.000 EACH 11. 00000 33. 00| 20. 00000 60. 00|
GUARD RAIL BLOCK, 6 IN. X 8 IN., Bl | [ [
0032 601- 91575 2.000 EACH 11. 00000 22. 00| 20. 00000 40. 00|
GUARD RAIL BLOCK, 6 IN. X 8 IN., B2 | [ [
0033 601- 91576 2.000 EACH 9. 50000 19. 00| 22. 00000 44. 00|
GUARD RAIL BLOCK, 6 IN. X 8 IN., B3 [ [ |
0034 601- 91649 3.000 EACH 93. 00000 279. 00| 130. 00000 390. 00|

GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | [
0035 601- 91653 2.000 EACH 88. 00000 176. 00| 100. 00000 200. 00|
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTCR,  GALVANI ZED | | |

0036 601-92271 80. 000 EACH 5. 00000 400. 00| 5. 00000 400. 00|
GUARD RAI L POST BRACKET, GALVAN ZED, | | |
LABOR ONLY | | |

0037 601- 92355 1.000 EACH 33. 60000 33. 60| 50. 00000 50. 00|

GUARD RAI L STANDARD TERM NAL CONNECTCR, | | I
M CHI GAN END SHCE | | |

0038 601- 95342 3.000 EACH 67. 50000 202. 50| 75. 00000 225. 00|
GUARD RAI L SPLICE PLATE, C, GALVAN ZED | | |
0039 601- 97054 15.000 EACH| 11. 75000 176. 25| 12. 00000 180. 00|
GUARD RAI L BRACKET, STEEL, OFFSET | | |
0040 801- 06640 6.000 EACH 135. 00000 810. 00| 200. 00000 1200. 00|
CONSTRUCTI ON SIGN, A | | [
0041 801- 06775 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFI C | | |
0042 105- 07038 12.000 MOS | 750. 00000 9000. 00| 1400. 00000 16800. 00|
FIELD OFFI CE, A | | |
SECTI ON TOTALS | $ 186, 608. 65| $ 226, 846. 00|
------------------------------------------ B

CONTRACT TOTALS | $ 186, 608. 65| $ 226, 846. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 541 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 72, 065. 00 ROUTE : VAR QUS
CALL ORDER . 541 CONTRACT ID : M-26237-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 05/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 71, 000. 00 100. 0000%
2 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $ 80, 635. 41 113. 5710%
3 35-1364963 ERBER & M LLI GAN OONSTR. QO $ 97, 985. 00 138. 0070%
4 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 113, 648. 50 160. 0683%
| (1) 35-1609544 | (2) 35-0906416 | (3) 35-1364963
| SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON| ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  CONCRETE BARRI ER WALL REPAI R
I | |
0001 601- 04746 1.000 EACH 5400. 00000 5400. 00| 6400. 24000 6400. 24| 5000. 00000 5000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0002 602- 06639 310.000 LFT | 38. 00000 11780. 00| 68. 33000 21182. 30| 20. 00000 6200. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0003 602- 06646 100. 000 LFT | 36. 00000 3600. 00| 68. 33000 6833. 00| 18. 00000 1800. 00
TEMPORARY CONCRETE BARRI ER | | [
0004 702-51863 16.000 EACH| 20. 00000 320. 00| 22. 25000 356. 00| 10. 00000 160. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0005 702-52376 18.000 CYS | 2200. 00000 39600. 00| 2140. 39000 38527. 02| 1250. 00000 22500. 00
CONCRETE, C, STRUCTURES | |
0006 703-51032 100. 000 LBS | 3. 00000 300. 00| 3.27000 327. 00| 2.00000 200. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0007 801- 06207 100.000 LFT | 4. 00000 400. 00| 3.84000 384. 00| 4. 00000 400. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0008 801- 06640 25.000 EACH 150. 00000 3750. 00| 192. 01000 4800. 25| 150. 00000 3750. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06645 2.000 EACH 50. 00000 100. 00| 76. 80000 153. 60| 50. 00000 100. 00
CONSTRUCTION SIGN, B | | |
0010 801-06710 15.000 DAY | 50. 00000 750. 00| 44. 80000 672. 00| 25. 00000 375. 00
FLASHI NG ARROW SI GN | | |
0011 110-07025 10. 000 EACH| 500. 00000 5000. 00| 100. 00000 1000. 00| 5750. 00000 57500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
SECTI ON TOTALS | $ 71, 000. 00| $ 80, 635. 41| $ 97, 985. 00
------------------------------------------ o

CONTRACT TOTALS [ $ 71, 000. 00| $ 80, 635. 41| $ 97, 985. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 541 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 72, 065. 00 ROUTE : VAR QUS
CALL ORDER . 541 CONTRACT ID : M-26237-A COUNTI ES : MARI ON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  CONCRETE BARRI ER WALL REPAI R

I
0001 601-04746 1.000 EACH 5175. 00000 5175. 00|

|
|
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0002 602- 06639 310.000 LFT | 57. 50000 17825. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0003 602- 06646 100.000 LFT | 57. 50000 5750. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0004 702- 51863 16. 000 EACH 26. 25000 420. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0005 702- 52376 18.000 CYS | 2231. 25000 40162. 50| |
CONCRETE, C, STRUCTURES | | |
0006 703-51032 100.000 LBS | 2. 16000 216. 00| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0007 801- 06207 100.000 LFT | 2.10000 210. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0008 801- 06640 25.000 EACH 105. 00000 2625. 00| |
CONSTRUCTI ON SI GN, A | | |
0009 801- 06645 2.000 EACH 105. 00000 210. 00| |
CONSTRUCTI ON SI GN, B | | |
0010 801- 06710 15.000 DAY | 42. 00000 630. 00| |
FLASHI NG ARROW S| GN | | |
0011 110- 07025 10. 000 EACH 4042. 50000 40425. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
SECTI ON TOTALS | $ 113, 648. 50 |
------------------------------------------ o m o m et o e e e m e o e e e e e e e e e e e et o e e e e e e o e e e e memeeiaoao-n

CONTRACT TOTALS | $ 113, 648. 50 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 543 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 121, 326. 75 ROQUTE : VAR QUS
CALL ORDER . 543 CONTRACT ID : M-26238-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 04/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0821499 DREW JAMES H. CORPORATI ON $ 100, 906. 60 100. 0000%
2 35-1643252 C TECH CORPCRATI ON, | NC. $ 112, 370.00 111. 3604%
3 35-1965249 TR AD CONSTRUCTI ON, | NC, $  157,000.00 155. 5894%
| (1) 35-0821499 | (2) 35-1643252 | (3) 35-1965249
| DREW JAVES H CORPORATI ON | G- TECH CORPORATI ON, | NC. | TRI AD CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  GUARDRAI L REPAI R
I I I
0001 110- 01001 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 7850. 00000 7850. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 601- 03452 5.000 EACH 60. 00000 300. 00| 75. 00000 375. 00| 100. 00000 500. 00
EXCAVATI ON OF DAMAGED STEEL BEAM | | |
GUARDRAI L BURI ED END SECTI ON, LABOR ONLY] |
0003 601- 03456 5.000 EACH 45. 00000 225. 00| 75. 00000 375. 00| 60. 00000 300. 00
GUARDRAI L POST, WOOD TYPE W | |
0004 601- 03457 10. 000 EACH| 102. 00000 1020. 00| 125. 00000 1250. 00| 150. 00000 1500. 00
GUARDRAI L W THRI E BEAM RAI L SECTI ON, 12 | | |
FT. 6 IN. [ [ |
0005 601- 03462 100.000 EACH 40. 00000 4000. 00| 45. 00000 4500. 00| 50. 00000 5000. 00
GUARDRAI L, PCST STEEL, 8.5 LBS PER LFT, | |
7 FT. 0 IN | | |
0006 601- 03464 15.000 EACH 24. 00000 360. 00| 35. 00000 525. 00| 30. 00000 450. 00
GUARDRAI L, STEEL CURVED TERM NAL END | |
SECTI ON [ | |
0007 601- 03469 300. 000 EACH 3. 50000 1050. 00| 5. 00000 1500. 00| 5. 00000 1500. 00
W BEAM BACK UP PLATE, STEEL | | |
0008 601- 03471 8.000 EACH 3000. 00000 24000. 00| 3200. 00000 25600. 00| 3000. 00000 24000. 00

CAT UNIT, COWPLETE W THOUT FOUNDATION | | |
TUBES OR SO L PLATES, ABOVE GROUND [ [
COVPONENTS ONLY | |

ET_2000 G5 UNI T, COVPLETE W THOUT
FOUNDATI ON TUBES OR SO L PLATES, ABOVE |
GROUND COVPONENTS ONLY [

0009 601- 03492 LUMP| 1500. 00000 1500. 00| 1500. 00000 1500. 00 1500. 00000 1500. 00
GUARDRAI L, M SCELLANEOUS MATERI AL, AND | |
LABOR FOR REPAIR  _ [ |
0010 601- 06798 15.000 EACH 9. 50000 142. 50
TI MBER BLOCK | |
0011 601-07179 2.000 EACH 1425. 00000 2850. 00| 2400. 00000 4800. 00 2000. 00000 4000. 00
I
|
I

I
I
I
|
10. 00000 150. 00| 10. 00000 150. 00
I
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 543 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 121, 326. 75 ROQUTE : VAR QUS
CALL ORDER . 543 CONTRACT ID : M-26238-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0821499 | (2) 35-1643252 | (3) 35-1965249
| DREW JAMES H. CORPORATI ON | G TECH CORPORATI ON, | NC. | TRI AD CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 601-61370 100. 000 EACH| 11. 75000 1175. 00| 10. 00000 1000. 00| 15. 00000 1500. 00

GUARD RAI L POST BRACKET, 8.5 LBS PER | | |
LFT., GALVANIZED 1 FT. 2.25 IN [ | |

0013 601- 62070 9000. 000 LFT | 5. 25000 47250. 00| 5. 55000 49950. 00| 7.00000 63000. 00
GUARD RAI L, STEEL BEAM GALVANI ZED | | |

0014 601- 62080 75.000 LFT | 7. 20000 540. 00| 8. 00000 600. 00| 9. 00000 675. 00
GUARD RAI L, STEEL BEAM CURVED SECTI ON, | |
GALVANI ZED [ | |

0015 601- 62540 750. 000 EACH 14. 75000 11062. 50| 18. 00000 13500. 00| 19. 00000 14250. 00
GUARD RAI L PCST, PLUMB | | |

0016 601- 91468 15.000 EACH 31. 50000 472. 50| 42. 00000 630. 00| 40. 00000 600. 00

GUARD RAI L POST, 8.5 LBS PER LFT., | I
GALVANI ZED, 6 FT. 0 IN. LONG | | I

0017 601- 91504 2.000 EACH 81. 00000 162. 00| 90. 00000 180. 00| 95. 00000 190. 00
GUARD RAIL POST, WL, 10 IN X 10 IN | |

0018 601- 91505 2.000 EACH 43. 00000 86. 00| 70. 00000 140. 00| 75. 00000 150. 00
GUARD RAIL PCST, W2, 8 IN. X 8 IN. | | |

0019 601- 91510 2.000 EACH 43. 00000 86. 00| 70. 00000 140. 00| 75. 00000 150. 00
GUARD RAIL PCST, W8, 8 IN. X 8 IN. | | |

0020 601-91511 2.000 EACH 40. 00000 80. 00| 70. 00000 140. 00| 75. 00000 150. 00
GUARD RAIL PCST, W, 8 IN. X 8 IN. | |

0021 601- 91542 3.000 EACH 11. 00000 33. 00| 18. 00000 54. 00| 15. 00000 45. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN., Bl [ [

0022 601- 91575 2.000 EACH 11. 00000 22. 00| 18. 00000 36. 00| 15. 00000 30. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN., B2 [ [

0023 601- 91576 2.000 EACH 9. 50000 19. 00| 30. 00000 60. 00| 15. 00000 30. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN., B3 [ [

0024 601- 91649 3.000 EACH 93. 00000 279. 00| 130. 00000 390. 00| 150. 00000 450. 00

GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | |

0025 601- 91653 2.000 EACH 88. 00000 176. 00| 100. 00000 200. 00| 125. 00000 250. 00
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTCR,  GALVANI ZED | | |

0026 601- 92355 1.000 EACH 33. 60000 33. 60| 50. 00000 50. 00| 50. 00000 50. 00
GUARD RAI L STANDARD TERM NAL CONNECTCR, | | |
M CHI GAN END SHOE | [ |

0027 601-95342 3.000 EACH 67. 50000 202. 50| 75. 00000 225. 00| 60. 00000 180. 00
GUARD RAI L SPLI CE PLATE, C, GALVAN ZED | | |
0028 601-98636 300. 000 LFT | 4.90000 1470. 00| 6. 00000 1800. 00| 13. 00000 3900. 00

GUARD RAIL CHANNEL, 6.7 LBS PER LFT., | | |
GALVANI ZED, 5 I N. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 543
LETTI NG DATE : 04/23/02 10:00 AM

121, 326. 75
CONTRACT I D :
DI STR CT :

SET- AS| DE :

M -26238- A
GREENFI ELD DI STRI CT

RCQUTE
COUNTI ES

DATE : 04/30/02
PAGE : 543 -3

VAR QUS
VAR QUS

| (1) 35-0821499

| DREW JAMES H. CORPORATI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ I
0029 801- 06640 6.000 EACH 135. 00000
CONSTRUCTI ON SI GN, A
0030 801-06775 LUWP| 500. 00000
MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS | $
__________________________________________ P

| (2) 35-1643252

I
ANOUNT

UNI'T PRI CE
810000 200.00000
500. 00|I 1000. 00000
100, 906. 60|I $
Ti00006 60 s

| C- TECH CORPORATI ON, | NC.

| (3) 35-1965249
| TRI AD CONSTRUCTI ON, | NC.

AMOUNT| UNIT PRICE AMOUNT
" oooo] | a00.00000 1800.00
1000. OO{ 22850. 00000 22850. 00
112, 370. OO|I $ 157, 000. 00
s $  157,000.00




TRANSVERSE MARKI NGS, PAINT, STOP LINE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 551 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 162, 051. 50 ROUTE : 31
CALL ORDER . 551 CONTRACT ID : M-26243-A COUNTI ES : HOMRD
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 300000G
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0524595 MOHR CONSTRUCTI ON CO $ 164, 984. 00 100. 0000%
| (1) 35-0524595 | [
| MOHR CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 ASPHALT RESURFACE
I I I
0001 105-06845 LUWP| 2300. 00000 2300. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWP| 6500. 00000 6500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 5385. 000 SYS | 3. 00000 16155. 00|
SURFACE M LLI NG ASPHALT | | |
0004 305-05204 60. 000 TON | 305. 00000 18300. 00|
HVA FOR PATCHI NG | | |
0005 401- 05456 2000. 000 TON | 53. 00000 106000. 00| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0006 406- 05520 4.500 TON | 202. 00000 909. 00| |
ASPHALT FOR TACK CQOAT | | |
0007 801- 06207 808.000 LFT | 1. 00000 808. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0008 801- 06640 22.000 EACH| 92. 00000 2024. 00| |
CONSTRUCTI ON SI GN, A | | |
0009 801-06710 8.000 DAY | 63. 25000 506. 00| |
FLASHI NG ARROW S| GN | [ |
0010 801-06775 LUWP| 8250. 00000 8250. 00| |
MAI NTAI NI NG TRAFFI C | | |
0011 808-06711 2025. 000 LFT | 0. 12000 243. 00| |
LI NE, PAINT, BROKEN, WHITE, 4 IN. | | |
0012 808-06713 8100. 000 LFT | 0. 12000 972. 00| |
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0013 808-06714 8100. 000 LFT | 0. 12000 972. 00| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0014 808-06726 60.000 LFT | 5. 75000 345. 00|
I I
| |

24 I N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 551 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 162, 051. 50 ROUTE : 31
CALL ORDER . 551 CONTRACT ID : M-26243-A COUNTI ES : HOMRD
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35- 0524595 | |

| MOHR CONSTRUCTI ON CO | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0015 808- 75996 100. 000 EACH| 7. 00000 700. 00| [
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 164, 984. 00| [

------------------------------------------ gy

CONTRACT TOTALS | $ 164, 984. 00 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 555 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 379. 22 ROUTE : 52
CALL ORDER . 555 CONTRACT ID: M-26321-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 06/20/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 90, 028. 65 100. 0000%
2 35-0918397 RIETH RILEY CONSTRUCTI ON $ 95, 262. 54 105. 8135%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 102, 000.00 113. 2972%
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-1917625
| HUNT PAVI NG COVPANY, INC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROADSI DE MAI NTENANCE- CURBS AND MEDI AN | SLAND WORK
I I |
0001 110- 01001 LUMP| 4785. 00000 4785. 00| 8826. 18000 8826. 18| 5100. 00000 5100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02241 696. 000 LFT | 4. 20000 2923. 20| 3. 66000 2547. 36| 4.00000 2784.00
GUARDRAI L, REMOVE | | |
0003 202- 02274 1445.000 LFT | 9. 20000 13294. 00| 8. 15000 11776. 75| 13. 00000 18785. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0004 203- 02000 660. 000 CYS | 16. 68000 11008. 80| 14. 24000 9398. 40| 25. 00000 16500. 00
EXCAVATI ON,  COMMON | | |
0005 211- 02050 153.000 CYS | 25. 20000 3855. 60| 27. 96000 4277. 88 35. 00000 5355. 00
B BORROW | |
0006 605- 06120 1445.000 LFT | 24. 15000 34896. 75| 16. 19000 23394. 55| 15. 00000 21675. 00
CURB, CONCRETE | |
0007 621- 06570 610. 000 CYS | 25. 73000 15695. 30| 41. 42000 25266. 20| 35. 00000 21350. 00
TOP SO L | | |
0008 801- 06640 17.000 EACH 52. 50000 892. 50| 50. 00000 850. 00| 51. 00000 867. 00
CONSTRUCTI ON SI GN, A | |
0009 801- 06775 LUMP| 2677. 50000 2677. 50] 8925. 22000 8925. 22| 9584. 00000 9584. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 90, 028. 65| $ 95, 262. 54| $ 102, 000.00
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoaon

CONTRACT TOTALS [ $ 90, 028. 65| $ 95, 262. 54| $ 102, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/30/02
PAGE : 557 -1

ENG NEER S ESTI MATE: $ 293, 000. 00 ROUTE : VAR OUS
CALL ORDER : 557 CONTRACT ID : M -26325-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 04/23/02 10:00 AM D STRI CT © VI NCENNES DI STRI CT WARRI CK
CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2045735 J & M CONTRACTI NG, | NC. $ 219, 000. 00 100. 0000%
2  35-1636776 LI NKEL COVPANY $ 225, 000. 00 102. 7397%
| (1) 35-2045735 | (2) 35-1636776 |
| J & M CONTRACTI NG, | NC. | LI NKEL COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  RQADSI DE MAI NTENANCE, MOW NG
I | |
0001 623-04884 1.000 CYCL|  80000. 00000 80000. 00|  30000. 00000 30000. 00|
MOW NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL| 75000. 00000 75000. 00|  35000. 00000 35000. 00|
MOW NG CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL| 15000. 00000 15000. 00|  35000. 00000 35000. 00|
MOWN NG CYCLE NO. 3 | | |
0004 623-04887 1.000 CYCL| 15000. 00000 15000. 00|  30000. 00000 30000. 00|
MOW NG CYCLE NO. 4 | | |
0005 623- 05953 4.000 EACH| 1000. 00000 4000. 00| 5000. 00000 20000. 00|
LEVEE MOW NG | | |
0006 623- 06922 15.000 CycCL| 2000. 00000 30000. 00| 5000. 00000 75000. 00|
MOA'NG , FULL W DTH, URBAN | | |
SECTI ON TOTALS | $ 219, 000. 00| $ 225, 000. 00|
------------------------------------------ E T T T T T T
CONTRACT TOTALS | $ 219, 000. 00| $ 225, 000. 00|







